
TFC Contract No. 18-095-000 
Raba Kistner, Inc. 
Assignment No. 6 

Project No.: 16·014r5 I 92 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
RABA KISTNER, INC. 

TFC CONTRACT NO. 18-095-000 

ASSIGNMENT NO. 6 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 6 
(hereinafter referred to as "Assignment No. 6" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 7870 l 
(hereinafter referred to as "TFC") and Raba Kistner, Inc. located at 8100 Cameron Road, Suite 
B-150, San Antonio, Texas 78754 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on 
the Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing a limited mold assessment and indoor air quality 
investigation for suites 182 and 190 of the Central Services Building located at 1711 San Jacinto 
Boulevard, Austin, Texas (hereinafter referred to as the "Project"), as further depicted in 
"Exhibit A-6," PSP's IDIQ Assignment No. 6 Proposal dated October l, 2018, attached hereto 
and incorporated herein for all purposes and consisting of three (3) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 6 shall be 
completed no later than August 31, 2019, unless terminated earlier as provided in Section 3.2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.6. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance w.ith the Agreement, any Special Conditions, and with this Assignment No. 6. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 6 with its own forces unless otherwise specified. If the scope 
of services is less than $I 00,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 6 shall not 
exceed the sum of Seven Thousand Five Hundred and No/100 Dollars ($7,500.00). No more 
frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 
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previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 6, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-6." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PS P's employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a particular part of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the terms of this 
Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Parties unless the same is in writing and signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: ___________ _ 

Naomi Gonzalez 
Acting General Counsel 

o/b/o John S. Raff 
Interim Executive Director 

Date of execution: -------

~ G.C. 

'tt\\( Dir. 

-'rm/_ D.E.D. 

RABA KISTNER, INC. 

Thomas D. Burr 
Sr. Vice President and COO 

Date of execution: 
--------~ 
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PSP'S IDIQ ASSIGNMENT NO. 6 PROPOSAL DATED OCTOBER 1, 2018 
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TFC Contract No. 18·095·000 

Proposal No. PSF18·426·00 (Revised) 
October 1, 2018 

Ms. Dorothy Spearman 
Senior Project Manager 
Facilities Design & Construction 
Texas Facilities Commission 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

RE: Limited Mold Assessment Proposal 
1711 San Jacinto Street 
Austin, Texas 

Dear Ms. Spearman: 

ExhibitA·6 Assignment No. 6 

RABA 
KISTNER 

Building Better Tomorrows 

12821 w Golden lane 
San Antonio, TX 78249 

P.O. Box 690287 
San Antonio, TX 78269·0287 

www.rkci.com 

p 210.699.9090 
F 210.699.6426 

TOPE Firm F·l257 

Pursuant to your request on behalf of Texas Facilities Commission (TFC) (CLIENT), Raba Kistner, Inc. (RK) is 
pleased to submit this proposal for the performance and repo'rting of a Limited Mold Assessment at the above
referenced property, locally addressed at 1711 San Jacinto Street in Austin, Texas (hereinafter referred to as 
the SITE). RK understands that the TFC wishes to conduct a limited mold assessment for the above referenced 
facility in response to a recently reported water leakage from air handling units located above the ceiling within 
the building. 

This proposal includes a brief description of pertinent project information in addition to our proposed scope of 
services and cost estimate for the project. This proposal was prepared to define the proposed scope of services, 
our assumptions, time and cost information, project schedule, and procedures for authorization to initiate project 
activities. 

BACKGROUND 

On basis of information communicated to us, RK understands that there have been water leaks, caused by the 
Heating, Ventilation, and Air Conditioning (HVAC) system, in Suites 182 and 190. HVAC system repairs have been 
scheduled and the Owner would like to know if there are any mold impacted materials that may need to be 
remediated during the scheduled repairs. 

PURPOSE AND SCOPE OF WORK 

Professional services described herein will be performed to assist CLIENT with their evaluations at the SITE. We 
understand that the purpose of these services is to evaluate the areas of concern in an effort to determine if 
remediation efforts are warranted. 

Mold Assessment and IAQ Investigation 

RK will, in association with a subconsulted Mold Assessment Consultant (MAC) licensed by the Texas 
Department of State Health Services (DSHS), perform the mold assessment and IAQ investigation and testing. 
For the purpose of this proposal, it is assumed that RK will engage the services of Baer Engineering and 
Environmental Consulting Inc. to provide MAC services. The survey will begin with a visual investigation of 
accessible areas. A moisture meter will be used to measure moisture content of accessible building materials. 

ENGINEERING & TESTING • ENVIRONMENTAL • PROJECT MANAGEMENT • INFRASTRUCTURE 
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Air samples (spore trap) for mold will be collected from inside the building, and from outside of the building. 
The MAC will compare the relative abundance of mold spores inside of the building to that of the outdoor 
sample. Surface samples (tape, lift, or swab) will be collected of visible mold. 

Mold samples will be collected using Zefon Air-0-Cell• spore trap cassettes. The cassettes will be connected to 
a pump calibrated to provide an air flow of 15 liters per minute for a period of five minutes. Measurements of 
carbon dioxide, carbon monoxide, temperature, and relative humidity will be collected using a TSI Q Trak' .. 
indoor air quality monitor; measurements of total Volatile Organic Compounds (VOCs) will be collected using 
a MultiRAE• gas monitor. These measurements will be recorded at each sampling point. The location and 
number of samples will be at the discretion of the MAC. 

Mold samples will be sent to a DSHS-licensed laboratory where they will be analyzed for the presence and 
quantities of molds. The fee includes the time and expenses, including travel, for one MAC to perform the services 
during normal business hours over a twelve hour period, without access delays, the collection of up to six air 
samples and six surface samples for mold. 

Reporting Services 

A report will be prepared on behalf of TFC that summarizes the observations and findings, measurements 
taken, laboratory analysis results, in addition to general recommendations to address mold or IAQ issues 
identified as the result of this assessment. The report will include copies of all laboratory data. Photographic 
documentation of significant observations will be provided, where appropriate. 

Assumptions and Limitations 

The following assumptions were made with regard to the scope of services described herein: 

1. SITE access will be granted when needed to perform assessment activities existing conditions will not 
preclude SITE access and collection of environmental samples. Assessment activities will be 
accomplished as part of a single (1-day) mobilization effort. 

2. A standard 3·5 business-day turnaround time will be requested for analytical testing and reporting. 
3. We will conduct the proposed services within the work area using industry accepted procedures. 

Environmental measurements within buildings can vary from day to day, and air sampling represents a 
snapshot of conditions at the time that investigation efforts were conducted. Measurements, therefore, 
are considered to be a reasonable assessment of conditions within ·the work area during the date and 
time our services were conducted. 

4. It is understood that TFC personnel will provide access to concealed conditions as based upon the 
inspector's professional judgment of where such conditions may likely exist and require destructive 
sampling. It is also understood that TFC personal will repair areas in which destructive sampling is 
conducted. 

5. Concealed conditions that exist inside walls and other building cavities, as well as behind interior and 
exterior finishes, or underneath large/heavy objects, may not be detected if there are no visible 
indications that such conditions exist. The consultant will attempt to locate hidden conditions, based 
upon the inspector's professional judgment of where such conditions may likely exist; however, please 
be aware that it may not be possible to identify all concealed conditions. 

One electronic report will be provided for CLIENT use. 

RABA KISTNER 
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PROJECT COST AND DURATION 

Exh'bit A-6 

The estimated costs for various tasks described in the scope of work are provided below. 

TASK DESCRIPTIONS 

1.0 Initial Project Planning & Assessment 

2.0 Data Reduction and Reporting 

CONTRACT TOTAL: 

The cost will be billed on a lump sum basis and will not exceed the authorized amount. 

Assignment No. 6 
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COST 

$6,000.00 

$1,500.00 

$7,500.00 

In the event that additional services are requested by CLIENT and/or necessary to complete project activities, RK 
will provide a cost estimate under separate cover and solicit authorization from CLIENT before proceeding with 
additional work. Additional sample analysis, if necessary, will be billed at $35.00 for mold samples, plus the time 
to collect the samples. Normal turnaround time for laboratory analysis is 3-5 working days. Additional services, if 
requested, will be billed in accordance with our standard fees for professional services, as indicated on the 
attached Schedule of Fees. · 

We will initiate project activities immediately upon receipt of written CLIENT authorization to proceed. It is 
anticipated that RK can complete the scope of work described herein in approximately 2-3 weeks, depending 
upon sub consultant availability and favorable SITE access conditions. 

ACCEPTANCE 

We appreciate the opportunity to submit this proposal and look forward to working with you in the execution 
of this project. This proposal and scope of services will be conducted in accordance with TFC Contract No. 
18·095-00 Indefinite Delivery Indefinite Quantity Professional Service Agreement between the Texas Facilities 
Commission and Raba Kistner, Inc. 

The scope and fees associated with this proposal are valid for 120 days from issuance. 

Very truly yours, 

RABA KISTNER, INC. 

:J)~ 
Brian D. Strye, M.S. 
Environmental Project Manager 

Senior Vice President & COO 

BDS/TDB/SRW 
Copies Submitted: Above (1 Electronic PDF Copy) 

RABA KISTNER 
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LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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Exhibit B-6 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

TFC Contract No. I 8-095-000 
Raba Kistner, Inc. 
Assignment No. 6 

Project No.: I 6-0 I 4-5 I 92 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Brian Strye 
Raba Kistner, Inc. 
12821 W. Golden Lane, 
San Antonio, Texas 78249 
210-844-6131 
bstrye(a>,rkc i .com 

B. Subcontractors: 

I. Baer Engineering and Environmental Consulting, Inc. 
7756 Northcross Drive, Suite 211, 
Austin, Texas 78757 
512-453-3733 
jkilingler@baer.com 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For 11se witlr a/12018 /D/Q's 
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